Request for Proposals (RFP)
Architectural/Engineering Design Services for Improvements to Fernández Juncos Avenue and Connectors
Economic Development Investment Portfolio for Growth Program (IPG)
Community Development Block Grant – Disaster Recovery (CDBG-DR)
Puerto Rico Convention Center District Authority
Procurement No. CDBG-DR-IPG-PRCCDA-2025-03

ADDENDUM NO. 5
REVISION TO RFP SCHEDULE

The Request for Proposals (RFP) for the acquisition of *Architectural/Engineering Design Services for Improvements to Fernández Juncos Avenue and Connectors* under the Community Development Block Grant – Disaster Recovery, Economic Investment Portfolio for Growth Program (IPG) was issued on May 7, 2025, by the Puerto Rico Convention Center District Authority (PRCCDA).

Pursuant to Sections 4.2 of the RFP, the PRCCDA is issuing this written Addendum. Notice is given of a Fifth Addendum to the RFP as to:

- Revise the RFP Schedule (revisions in red), Section 4.4 of the RFP.

Event		**Targeted Date**
Issue Date - Public Notice		May 7, 2025
Pre-Proposal Meeting and Site Visit (Non-Compulsory)		May 19, 2025, at 9:00 am at Bahía Urbana (Av. Manuel Fernández Juncos, San Juan, 00901)
Submission of Questions and Requests for Clarification	**From:**	May 7, 2025
	Up To:	May 29, 2025
Responses to Questions and Requests for Clarifications		June 2, 2025
Proposal Due Date (Electronic Submission Only)	**From:**	May 7, 2025
	Up To:	**July 14, 2025, at 11:59 PM AST**
Notice of Award (Expected)		August 25, 2025
Executed Contract (Expected)		September 5, 2025

The Request for Proposals (RFP) is modified as set forth in this Addendum. The original RFP Documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the RFP.

The Authority reserves the right to make future changes to the RFP and/or any of its Attachments. It is the sole responsibility of the proponents to periodically check for updates to this RFP on the Authority's website: https://prcda.com/rfps/.

Issued on August 14, 2025.

Norberto Pérez O'Neill, Esq. MBA
Deputy Executive Director