



**Request for Quotation (RFQ)**  
**Professional Services – Sanitary and Storm Sewer Pipeline Study with CCTV for the**  
**Fernández Juncos Avenue and Connectors**  
**Economic Development Investment Portfolio for Growth Program (IPG)**  
**Community Development Block Grant – Disaster Recovery (CDBG-DR)**  
**Puerto Rico Convention Center District Authority**  
**CDBG-DR-IPG-PRCCDA-2026-03**

ADDENDUM NO. 1

NOTICE OF CHANGE: EXTENSION OF TIME AND RESPONSES AND CLARIFICATIONS

On **March 26, 2026**, the Puerto Rico Convention Center District Authority ("PPCCDA") issued a Request for Quotations (RFQ) for the acquisition of **Professional Services – Sanitary and Storm Sewer Pipeline Study with CCTV for the Fernández Juncos Avenue and Connectors, Procurement No. CDBG-DR-IPG-PRCCDA-2026-03**. The Procurement is conducted under the Economic Development Investment Portfolio for Growth (IPG) Program, for the Navy Pier/Bahía Urbana Infrastructure Project.

Notice is hereby given of Addendum No. 1 to the RFQ as follows:

- I. To extend the deadline for submission of quotations to **April 27, 2026, by 11:59 pm (AST)**.
- II. To clarify and respond to the following inquiries, timely brought to the attention of the PRCCDA:

1. **Request for clarification:**

"We would like to sit down and discuss the RFP as there are a number of questions we would like to discuss and a long set of written questions might not be the best option to discuss them. Please let us know if there is someone in the team available to discuss with us.

There are a number of areas that we would like to clarify and in my initial set of questions weren't really discussed to satisfaction."

**Response:**

To ensure a fair and transparent procurement process, individual meetings with prospective respondents will not be conducted. The current process provides only for written inquiries and responses through formal addenda.

**2. Request for clarification:**

“We respectfully request a minimum two-week extension to submit our response for RFQ CDBG-DR-PRCCDA-2026-03 due to the specialized complexity of the requirements.”

**Response:**

The deadline for submission of quotes has been extended to **April 27, 2026, at 11:59 PM (AST)**, as set forth in this Addendum.

**3. Request for clarification:**

“Good afternoon, please let me know if we can sit down to discuss. We understand there are things we need to identify before a quote is presented.”

**Response:**

Please refer to the response provided under Inquiry No. 1.

**4. Request for clarification:**

“El sistema en el cual se realizará el estudio de cámara es propiedad de la Autoridad de Acueductos y Alcantarillados (AAA). ¿Será responsabilidad del proponente obtener permiso o endoso de su Oficina de Proyectos Públicos y Privados (PPP)?”

**Response:**

The respondent shall be responsible for obtaining any required permit or endorsement from the Public-Private Partnerships Office (PPP) of the Puerto Rico Aqueduct and Sewer Authority (PRASA).

**5. Request for clarification:**

“¿Existe algún acuerdo interagencial con la AAA que permita realizar los estudios sin la necesidad de gestionar un permiso de PPP?”

**Response:**

At this time, no interagency agreement has been executed with PRASA.

Respondents shall be responsible for identifying and obtaining permits or authorizations required to perform the services contemplated under this RFQ, including any permits that may be required by PRASA or other applicable agencies.

**6. Request for clarification:**

“¿El Cost Form no incluye una partida para la limpieza de la tubería, desvío del flujo existente (bypass), disposición de material, ni otras actividades que probablemente serán necesarias para llevar a cabo la inspección. Además, en la agrimensura incluida en el RFP se indica que el sistema está “clogged” o “sedimented”. ¿Se contempla incluir estas actividades en el alcance?, ¿Se proveerá un Cost Form enmendado?”

**Response:**

The Cost Form is intended to capture the base scope of services. Respondents should use their professional judgment in preparing their quotes and may include any additional costs necessary to perform a complete and functional inspection.

Any assumptions or exclusions must be clearly identified in the submitted quote.

**7. Request for clarification:**

“El tiempo de ejecución indicado es de tres (3) semanas de trabajo de campo y una (1) semana de trabajo de oficina; sin embargo, basado en las condiciones reflejadas en la agrimensura y los permisos requeridos, estimamos que la duración del proyecto podría ser de aproximadamente 6 a 8 meses. ¿Se contempla ajustar el tiempo de ejecución?”

**Response:**

The execution period of four (4) weeks remains unchanged. The project has been designated as a Strategic Project. It is anticipated that PRCCDA may support permitting coordination efforts.

**8. Request for clarification:**

“El documento solicita que el proponente provea los topes e invertidas de los registros; no obstante, dicha información ya está incluida en la agrimensura provista. ¿Será necesario rehacer alguna parte del trabajo previamente completado?”

**Response:**

The survey includes the elevations of the manhole rims. However, where invert elevations are not identified, the respondent shall perform the necessary work to obtain the required information for obstructed (“clogged”) manholes and pipelines.

**9. Request for clarification:**

“¿Será responsabilidad del proponente obtener el Permiso Único Incidental?”

**Response:**

Should an incidental single permit be required for the performance of the work, the respondent shall be responsible for obtaining such permit.


**10. Request for clarification:**

“Se solicita extensión de tiempo para la entrega de la propuesta.”

**Response:**

Please refer to the response provided under Inquiry No. 2.

Issued on: April 10, 2026



---

Lorena Matos Cáez  
Deputy Executive Director